Comparative Statement

Tender Nu: BBMP/2015-16/OW/WORK_INDENT18531/CALL-2
Tender Na: Desilting and Removing and Resetting of BS Slab and Debris Clearing in Hegadenagara East Side in Ward No. 06
Byatarayanapura Sub Division

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate		P MOHAN RAJU Total Amou	Quoted Ra	Total Amount
1	KSRB 2-1.1	1	cum	1668.45		159.84	266685	157.0	261946.7
2	Removing B	2	Sqm	2640		63.72	168220.8	62.0	163680
3	Refixing sto	3	Sqm	2640		78.84	208137.6	75.0	198000
4	Providing gr	4	Sqm	660		663.12	437659.2	662.75	437415
5	Lead for Dis	5	Cum	1668.45		62.2	103777.6	62.0	103443.9
	Total Summary Amount						1184480.2		1164485.55
	% against Estimated Rate								-1.68806
	% against CSR								
	Total Bid Amount								1164485.55 (L1)

H.V.

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ
ಬೃ.ಬೆ.ಮ.ಪಾ., ಬೆಂಗಳೂರು

1/3/16.

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2015-16/OW/WORK_INDENT1853 1/CALL-2	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	2016-02-19 12:14:20.0	2016-02-20 11:18:26.0	2016-02-20 11:18:50.0	Approve	The recommendation of EE is approveed	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2015-16/OW/WORK_INDENT1853 1/CALL-2	bbmp_se_yel-K M VASU(I/C) YELAHANKA	2016-02-10 11:14:08.0	2016-02-19 12:14:03.0	2016-02-19 12:14:20.0	Approve	The recommandation of EE is recommended for kind approval	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2015-16/OW/WORK_INDENT1853 1/CALL-2	bbmp_ee2_yel-H V YARRAPPAR EDDY	2016-02-02 21:13:40.0	2016-02-03 11:29:24.0	2016-02-10 11:14:08.0	Approve	The work is sanctioned under P1771 POW (2015-16), Tender invited on NO.EE/BTP/BBMP/E-PMT/03/2015-16, Date: 22.01.2016 tender opened on 01.02.2016 Single bidder participated for this work L1 bidder P MOHAN RAJU Quoted Rs. 1164485.55 (-1.68)Below, hence recommended for the rates quoted by L1 bidder P MOHAN RAJU Quoted Rs. 1164485.55 (-1.68)Below for your kind approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H V YARRAPPAR EDDY	2016-02-02 21:13:40.0	2016-02-02 21:13:40.0	2016-02-02 21:13:40.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2015-16/OW/WORK_INDENT1853 1/CALL-2	bbmp_ee2_yel-H V YARRAPPAR EDDY	2016-02-02 21:13:25.0	2016-02-02 21:13:34.0	2016-02-02 21:13:39.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2015-16/OW/WORK_INDENT1853 1/CALL-2	bbmp_ee2_yel-H V YARRAPPAR EDDY	2016-02-02 21:05:19.0	2016-02-02 21:10:05.0	2016-02-02 21:13:25.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2015-16/OW/WORK_INDENT1853 1/CALL-2	bbmp_ee2_yel-H V YARRAPPAR EDDY	2016-02-01 15:33:39.0	2016-02-02 13:54:26.0	2016-02-02 21:05:19.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2015-16/OW/WORK_INDENT1853 1/CALL-2	bbmp_ee2_yel-H V YARRAPPAR EDDY	2016-02-01 11:30:00.0	2016-02-01 15:33:17.0	2016-02-01 15:33:39.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-H V YARRAPPAR EDDY	2016-02-01 11:30:00.0	2016-02-01 11:30:00.0	2016-02-01 11:30:00.0	Submit		Completed